

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: PURA
2nd Quarter, CY 2022


NO.	REFERENCE NO.	NAME OF PROJECT	Approved Budget for Contract	LOCATION	WINNING BIDDER	NAME AND ADDRESS	BID AMOUNT	BIDDING DATE	CONTRACT DURATION
1	8674632	Construction of Multi-Purpose Covered Court (Phase II) Nilasin 1st	334,800.00	Pura, Tarlac	Spy's Builders	San Gavino, Victoria, Tarlac	334,800.00	June 7,2022	30 days
2	8674698	Construction of Multi-Purpose Covered Court (Phase II) Singat	334,800.00	Pura, Tarlac	Spy's Builders	San Gavino, Victoria, Tarlac	334,800.00	June 7,2022	30 days
3	8698637	Improvement and Rehabilitation of 2 Classrooms at Matindeg Elementary School	1,000,000.00	Pura, Tarlac	Spy's Builders	San Gavino, Victoria, Tarlac	987,728.50	June 15,2022	120 days
4	8726623	Provision of support facilities for Agr'l Production (Completion of DA's Warehouse/Storage	800,000.00	Pura, Tarlac	CLP Builders	Cave Street Bani,Pangasinan	632,000.00	June 28,2022	100 days
5	8385695	Continuation of Construction of Multi- Level niche at Municipal Cemetery Extension (Phase III)	351,580.00	Pura, Tarlac	A.C Soliven Construction and Gen.	San Roque Lapaz, Tarlac	351,558.59	June 28,2022	44 days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.



ERNEST G. BENITEZ

BAC Secretariat Head



MARILOU T. QUITLONG

BAC Chairperson