



PhilGEPS

Philippine Government Electronic Procurement System

Central Portal for
Philippine Government
Procurement Opportunities

Award Notice Abstract (Ref No.: 2064297)

Status: Updated

<p>Reference Number: 5698385</p> <p>Control Number: 201818</p> <p>Bid Notice Title: Construction of Activity Center (Phase II)</p> <p>Approved Budget: Php10,000,000.00</p> <p>Procurement Mode: Public Bidding</p> <p>Classification: Civil Works</p> <p>Category: Construction Projects</p> <p>Applicable Procurement Rules: Implementing Rules and Regulations</p> <p>Funding Source: Government of the Philippines (GOP)</p> <p>Funding Instrument: General Appropriations Act</p> <p>Location: Tarlac</p> <p>Contract Duration:</p> <p>Contact Person: Melanie Rufino</p> <p>Created By: Melanie Rufino</p>	<p>MUNICIPALITY OF PURA, TARLAC Aganon St., Poblacion 2 Pura Tarlac, Region III, Philippines Construction of Activity Center (Phase II)</p> <p>Awardee : JQG CONSTRUCTION Address : No. 1088 Romulo Highway, Brgy. Tibag, Tarlac City, Tarlac, Region III, Philippines</p> <p>Contact Person : Jose V. De Guzman Designation : Office Engineer/Coordinator</p> <p>Line Item</p> <table border="1"> <thead> <tr> <th>#</th> <th>Product/Service/Project Name</th> <th>Budget</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Construction of Activity Center (Phase II), Construction of Activity Center (Phase II), 22000000, 1, Lump Sum</td> <td>Php10,000,000.00</td> </tr> </tbody> </table> <p>Reason for Award : Bidder with the Lowest Calculated Responsive Bid</p>	#	Product/Service/Project Name	Budget	1	Construction of Activity Center (Phase II), Construction of Activity Center (Phase II), 22000000, 1, Lump Sum	Php10,000,000.00	<p>Award Type: Award Notice</p> <p>Contract Amount: Php8,158,719.80</p> <p>Award Date: 06-Nov-2018</p> <p>Publish Date: 19-Nov-2018</p> <p>Date Last Updated: 19-Nov-2018</p> <p>Contract Number: 00000</p> <p>Proceed Date: 15-Nov-2018</p> <p>Contract Effectivity Date: 16-Nov-2018</p> <p>Contract End Date: 15-Feb-2019</p> <p>Created By: Melanie C. Rufino</p> <p>Date Created: 19-Nov-2018</p> <p>Approver: Melanie C. Rufino</p> <p>View Documents: 4</p>
#	Product/Service/Project Name	Budget						
1	Construction of Activity Center (Phase II), Construction of Activity Center (Phase II), 22000000, 1, Lump Sum	Php10,000,000.00						