



PhilGEPS

Philippine Government Electronic Procurement System

Central Portal for
Philippine Government
Procurement Opportunities

Award Notice Abstract (Ref No.: 2415402)

Status: Updated

<p>Reference Number: 6317515</p> <p>Control Number: 2019044</p> <p>Bid Notice Title: Continuation of Concreting of Matindeg Kabayugan Road</p> <p>Approved Budget: Php139,676.85</p> <p>Procurement Mode: Public Bidding</p> <p>Classification: Civil Works</p> <p>Category: Construction Projects</p> <p>Applicable</p> <p>Procurement Rules: Implementing Rules and Regulations</p> <p>Funding Source: Government of the Philippines (GOP)</p> <p>Funding Instrument: Budget for the Contract Approved by the Sanggunian</p> <p>Location: Tarlac</p> <p>Contract Duration: 6 Day/s</p> <p>Contact Person: Marilou Quitlong</p> <p>Created By: Marilou Quitlong</p>	<p style="text-align: center;">MUNICIPALITY OF PURA, TARLAC Aganon St., Poblacion 2 Pura Tarlac, Region III, Philippines</p> <p style="text-align: center;">Continuation of Concreting of Matindeg Kabayugan</p> <p>Awardee : A.C. SOLIVEN CONSTRUCTION AND GENERAL MERCHANDISE</p> <p>Address : San Roque, La Paz Tarlac, Region III, Philippines</p> <p>Contact Person : Arlene Cabral Soliven</p> <p>Designation : General Manager</p> <p>Line Item</p> <table border="1"> <thead> <tr> <th>#</th> <th>Product/Service/Project Name</th> <th>Budget</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Continuation of Concreting of Matindeg Kabayugan, Continuation of Concreting of Matindeg Kabayugan Road, 72000000, 1, Lump Sum</td> <td>Php139,676.85</td> </tr> </tbody> </table> <p>Reason for Award : Bidder with the Single Calculated Responsive Bid</p>	#	Product/Service/Project Name	Budget	1	Continuation of Concreting of Matindeg Kabayugan, Continuation of Concreting of Matindeg Kabayugan Road, 72000000, 1, Lump Sum	Php139,676.85	<p>Award Type: Award Notice</p> <p>Contract Amount: Php139,406.60</p> <p>Award Date: 08-Aug-2019</p> <p>Publish Date: 04-Sep-2019</p> <p>Date Last Updated: 04-Sep-2019</p> <p>Contract Number: 000</p> <p>Proceed Date: 21-Aug-2019</p> <p>Contract Effectivity</p> <p>Date: 21-Aug-2019</p> <p>Contract End Date: 27-Aug-2019</p> <p>Created By: Marilou T. Quitlong</p> <p>Date Created: 04-Sep-2019</p> <p>Approver: Marilou T. Quitlong</p> <p>View Documents: 4</p>
#	Product/Service/Project Name	Budget						
1	Continuation of Concreting of Matindeg Kabayugan, Continuation of Concreting of Matindeg Kabayugan Road, 72000000, 1, Lump Sum	Php139,676.85						