



PhilGEPS

Philippine Government Electronic Procurement System

Central Portal for
Philippine Government
Procurement Opportunities

Award Notice Abstract (Ref No.: 2574610)

Status: Updated

<p>Reference Number: 6632582</p> <p>Control Number: 2019084</p> <p>Bid Notice Title: Continuation of Construction of the Municipal Activity Center</p> <p>Approved Budget: Php6,000,000.00</p> <p>Procurement Mode: Public Bidding</p> <p>Classification: Civil Works</p> <p>Category: Construction Projects</p> <p>Applicable Procurement Rules: Implementing Rules and Regulations</p> <p>Funding Source: Government of the Philippines (GOP)</p> <p>Funding Instrument: General Appropriations Act</p> <p>Location: Tarlac</p> <p>Contract Duration:</p> <p>Contact Person: Marilou Quitlong</p> <p>Created By: Marilou Quitlong</p>	<p>MUNICIPALITY OF PURA, TARLAC Aganon St., Poblacion 2 Pura Tarlac, Region III, Philippines</p> <p>Continuation of Construction of the Municipal Act</p> <p>Awardee : SPYS BUILDERS</p> <p>Address : SAN GAVINO Victoria Tarlac, Region III, Philippines</p> <p>Contact Person : SOL JR. PASCUA PALOMO</p> <p>Designation : PROPRIETOR</p>	<p>Award Type: Award Notice</p> <p>Contract Amount: Php5,990,000.28</p> <p>Award Date: 06-Dec-2019</p> <p>Publish Date: 02-Jan-2020</p> <p>Date Last Updated: 02-Jan-2020</p> <p>Contract Number: 000</p> <p>Proceed Date: 23-Dec-2019</p> <p>Contract Effectivity Date: 23-Dec-2019</p> <p>Contract End Date: 23-Mar-2020</p> <p>Created By: Marilou T. Quitlong</p> <p>Date Created: 02-Jan-2020</p> <p>Approver: Marilou T. Quitlong</p> <p>View Documents: 4</p>						
<p>Line Item</p> <table border="1"> <thead> <tr> <th>#</th> <th>Product/Service/Project Name</th> <th>Budget</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Continuation of Construction of the Municipal Act, Continuation of Construction of the Municipal Activity Center, 72000000, 1, Lump Sum</td> <td>Php6,000,000.00</td> </tr> </tbody> </table>		#	Product/Service/Project Name	Budget	1	Continuation of Construction of the Municipal Act, Continuation of Construction of the Municipal Activity Center, 72000000, 1, Lump Sum	Php6,000,000.00	
#	Product/Service/Project Name	Budget						
1	Continuation of Construction of the Municipal Act, Continuation of Construction of the Municipal Activity Center, 72000000, 1, Lump Sum	Php6,000,000.00						
<p>Reason for Award : Bidder with the Single Calculated Responsive Bid</p>								